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SECTION 1 

 

GENERAL CONDITIONS 

1.1 DEFINITIONS: 

(a) The words “Project Engineer” and “Ingalls Shipbuilding” as used 

herein shall have the same meaning.  The Project Engineer will act 

to procure required authorizations in cases where his 

responsibilities are limited. 

(b) “Contractor” means the person or firm entering into a contract to 

perform work for Ingalls Shipbuilding of which this Instrument is a 

part. 

(c) “Contract” means the contract in which these specifications are 

incorporated by reference. 

(d) “Subcontractor” means any entity with whom Contractor makes any 

agreement, formal or informal, for the performances of any of the 

obligations, or any portion of the obligations, agreed upon in the 

Construction Contract. 

(e) “Owner”: Huntington Ingalls Incorporated, acting through its Ingalls 

Shipbuilding division (Herein referred to as “Ingalls 

Shipbuilding”). 

(f) The word “provide” and the term “provision of” as used herein shall 

mean the furnishing, fabrication, and the Installation of the work 

on item in question. 

1.2 AUTHORITY OF THE PROJECT ENGINEER: 

The Contractor shall be responsible for supervision of all work, which 

shall be performed in accordance with the Plans and Specifications as 

interpreted by Ingalls Shipbuilding’s Project Engineer (hereinafter 

Engineer).   The Engineer shall decide any and all questions which arise 

concerning the quality and acceptability of material furnished and work 

performed, the rate of progress of the work, interpretation of the Plans 

and Specifications, and the acceptable fulfillment of the Contract on the 

part of the Contractor.  The Engineer will determine the amount, quantity, 

character, classification, and quality of the several kinds of work 

performed and materials furnished which are to be paid for under the 

Contract and his decision and estimate shall be conclusive and binding on 

the Contractor and such decision and estimate of the Engineer, in case any 

questions arise, shall be a condition precedent to the right of the 

Contractor to receive any money due him under the contract.   Explanations 

concerning the meaning of the Plans and Specifications will be given by 

the Engineer where necessary, and his findings shall be final and binding 

on the Contractor. 
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1.3 SCHEDULE OF CONSTRUCTION: 

The Contractor, upon receipt of the contract, shall present to the 

Engineer, a schedule of construction before commencing any work. 

1.4 SCOPE OF WORK: 

Contract agrees to furnish all materials, tools and equipment and to 

perform all labor, services and supervision, unless hereinafter 

specifically excepted, necessary and proper to the completion of the work 

as described in the Construction Contract. 

1.5 SPECIFICATIONS AND DRAWINGS: 

(a) Conflicts, Omissions, Misdescriptions, Misinformation.   The 

Contractor shall provide and maintain on the job site a record set 

of construction drawings and specifications and Ingalls Shipbuilding 

shall at all times have access thereto.   Anything mentioned in the 

specifications and not shown in the drawings, or shown in the 

drawings and not mentioned in the specifications, shall be of like 

effect as if shown and mentioned in both.   In case of difference 

between the drawings and specifications, the specifications shall 

govern. 

(b) Checking of Drawing and Dimensions.   The Contractor shall check all 

drawings furnished him immediately upon their receipt and shall 

promptly notify Ingalls Shipbuilding of any discrepancies and 

confirm said notifications in writing.   The Contractor shall 

compare all drawings and verify the figures before laying out the 

work and will be responsible for any errors which might have been 

avoided thereby.   When measurements are affected by conditions 

already established, the Contractor shall take measurements 

notwithstanding the giving of scale or figure dimensions in the 

drawings. 

(c) Deviations.   Deviations from the drawings and the dimensions 

therein given, whether or not error is believed to exist, shall be 

made only after written authority is obtained from Ingalls 

Shipbuilding Procurement Department. 

(d) Interpretations.   All questions regarding the figures, drawings, 

plans and specifications and the interpretation thereof shall be 

resolved by Project Engineer. 

(e) Special Drawings.   When required by the specifications or Ingalls 

Shipbuilding, the Contractor shall furnish special or detailed 

drawings in amplification of the drawings referred to in this 

contract or in furtherance of the specifications before proceeding 

with the work, such drawings shall be subject to the approval of 

Ingalls Shipbuilding.   When a drawing has been approved, the 

Contractor shall furnish Ingalls Shipbuilding with three prints or a 

reproducible transparency. 

(f) Mechanical Equipment and Equipment Drawings. 

1. All proposals shall be accompanied by a detail description and 

manufacturer’s specifications of the equipment to be furnished. 
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2. The Contractor shall furnish and install equipment as required 

in the plans.  The installation of such equipment shall be in 

strict accordance with the respective manufacturer’s 

instructions or his representative’s directions or both.  It 

shall be the responsibility of the Contractor to obtain from the 

manufacturer any drawings, templates, inserts, etc., needed 

during construction prior to the delivery of the equipment. 

3. Contractor shall present to the Engineer, within five (5) days 

after Contractor’s receipt of the equipment, all technical 

manuals relating to the equipment.  The manuals presented should 

be: 

 Operating Manual 

 Repair Manual 

 Preventive Maintenance Manual 

(g) Shop Drawings (When Required). 

1. After checking and verifying all field measurements, the 

Contractor will submit to the Engineering for approval five (5) 

copies of all Shop Drawings, which shall have been checked and 

approved by the Contractor, in accordance with an accepted 

schedule of Shop Drawings submissions.  The data shown on the 

Shop Drawings will be complete with respect to dimensions, 

locations, design criteria, materials of construction, and the 

like to enable the Engineer to review the information as 

required. 

2. At the time of each submission, the Contractor will in writing 

call the Engineer’s attention to any deviations that the Shop 

Drawings may have from the requirements of the Contract 

Document. 

3. No work requiring a shop drawing submission shall e commenced 

until the drawing has been approved by the Engineer. 

4. The Engineer will check and approve the Shop Drawings with 

reasonable promptness, but his checking and approval shall be 

only for conformance with the design concept of the Project, and 

for compliance with the information given in the Contract 

Documents.  The Contractor will make any corrections required by 

the Engineer and return the required number of corrected copies 

of Shop Drawings.  The approval of a separate item as such will 

not indicate approval of the assembly in which the item 

functions. 

5. The Engineer’s approval of Shop Drawings shall not relieve the 

Contractor from his responsibility for any deviations from the 

requirements of the Contract Documents unless the Contractor has 

in writing called the Engineer’s attention to such deviations at 

the time of submission and the Engineer has given written 

approval to the specific deviation, nor shall it relieve the 

Contractor from errors or omissions in the Shop Drawings. 

6. Compensation for furnishing all shop Drawings shall be included 

in the Contract price for the work and such drawings shall be 

furnished by the Contractor without additional compensation. 

(h) Conformity with Plans and Allowable Deviations.  Finished work in 

all cases shall conform with lines, grades, sections, details and 

dimensions of the work contemplated as shown on the approved plans 

except as modified by written orders.  Any deviation form the 

approved plans and working drawings, that may be required by the 

exigencies of the construction, will be determined by Ingalls 
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Shipbuilding and authorized in writing by Ingalls Shipbuilding 

Procurement Department. 

(i) Coordination of Plans and Specifications. 

1. The Contract, Specifications and the Plans and all supplementary 

documents or agreements are essential parts of the Contract, and 

a requirement occurring in one is as binding as though occurring 

in all.  They are intended to be complementary and to describe 

and provide for a complete work.  In case of discrepancy, 

figured dimensions, unless obviously incorrect, shall govern 

over scaled dimensions. 

2. The Contractor shall take no advantage of any error or omission 

of dimensions in the plans, or of any discrepancy between its 

Plans and Specifications, and where such error or omissions are 

discovered, the Contractor shall immediately notify the Engineer 

and cease all further work on the item or items affected until 

directed to resume by the Engineer.  The Engineer will make such 

corrections and supply such omitted data as may, in his opinion, 

be necessary and his interpretation shall be final. 

1.6 COOPERATION OF THE CONTRACTOR: 

(a) The Contractor will be supplied with sufficient copies of the Plans 

Specifications.  The Contractor shall have available on the work at 

all time, one (1) copy of each of said Plans and Specifications; he 

shall give the work the constant attention necessary to facilitate 

the progress thereof and shall cooperate with the Engineer, 

Inspectors and other contractors in every way possible. 

(b) The Contractor shall at all times have a competent superintendent on 

the work, capable of reading and thoroughly understanding the Plans 

and Specifications, as his agent on the work, with full authority to 

execute the work without delay and to supply promptly such 

materials, tools, plant equipment, and labor as may be required.  

Such superintendent shall be furnished irrespective of the amount of 

work sub-let and shall have full authority over all subcontract 

work. 

(c) The Contractor shall schedule and conduct his work and dispose of 

his material so as to avoid causing unnecessary inconvenience and 

delay to other contractors engaged on adjacent work and so as to 

join his work to that of other contractors in a proper manner, and 

in accordance with the intent of the Plans and Specifications, and 

so as to perform his work in the proper sequence in relation to that 

of other adjacent work. 

(d) Interference with Ingalls Shipbuilding yard operations must be kept 

to a minimum.  Yard railroads and roadways must be kept open and 

passable at all times.  Blocking of these railroads and roadways by 

the Contractor’s equipment will not be allowed. 
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(e) Should there be times during the construction operations that it 

becomes necessary to close sections of the yard and roadways, the 

Contractor shall notify Ingalls Shipbuilding in advance. Ingalls 

Shipbuilding and the Contractor will then come to a mutual agreement 

as to the times and duration that the facilities can be closed. 

1.7 WORK AND STORAGE AREAS: 

(a) Ingalls Shipbuilding will furnish to the contractor the area 

required for the construction.  Areas available within Ingalls 

Shipbuilding’s yard to store new materials will be designated. 

(b) Use of the yard roads and railroads by the Contractor will be very 

limited and will be denied completely during shift changes. 

(c) The Contractor must confine his operations to the designated working 

area at all times.  Should the work dictate that equipment be 

operated outside this area, it must be done with the knowledge and 

express permission Ingalls Shipbuilding. 

1.8 INTERRUPTION OF YARD UTILITY SYSTEMS: 

No valves, switches, or other controls on any of the existing shipyard 

utility system or electrical distribution system shall be operated for any 

purpose by the Contractor without prior approval by Ingalls Shipbuilding. 

1.9 UTILITIES AND STRUCTURES: 

(a) The Plans show structures, certain features of the topography, and 

certain underground utilities, but they do not purport to show in 

complete detail all features, lines or obstructions.  Such topograph 

and notes on the Plans were inserted from records available and are 

for the Contractor’s convenience only, and shall not be used as a 

basic for claims of extra compensation.  Whenever necessary to 

determine the location of existing structures, pipes, valves, 

conduits, or underground structures, the Contractor shall examine 

all available records and shall make all explorations and 

excavations necessary for such purposes, subject to the written 

consent of the Owner. 

(b) Where interruption of yard utility systems is a necessary part of 

the Contract Work, Contractor shall plan such interruptions for 

weekend periods and shall include required overtime costs for such 

operations in his bid proposal.  Such work shall be coordinated with 

the Project Engineer. 

1.10 PROCEDURES AND METHODS: 

The Contractor is charged with the responsibility of directing the actual 

procedures and detailed methods of construction to be used by the 

Contractor in accomplishing the work contained in the Contract between 

Ingalls Shipbuilding and the Contractor.  The Engineer is not responsible 

to act as superintendent, foreman, or safety engineer for the Contractor, 

nor for the safety of the Contractor’s personnel. 
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1.11 GOVERNMENT REQUIREMENTS: 

(a) Codes, Orders, and Rules.  All materials, workmanship, and 

construction methods shall comply with all codes, ordinances, and 

orders of governing bodies having jurisdiction, and those called for 

on Ingalls Shipbuilding drawings, plans and specifications.  In case 

of conflict between such codes and Ingalls Shipbuilding drawings or 

specifications, the Contractor shall notify Ingalls Shipbuilding 

immediately and verify same in writing.  Ingalls Shipbuilding’s 

decision shall control manner of proceeding in the event of such 

conflict. 

(b) Rules and Regulations.  Contractor shall perform all work in 

accordance with the current editions, including latest revisions and 

amendments thereto, of the following documents which are 

incorporated herein by reference and shall have the same force and 

effect as if these documents had been fully et forth herein: 

1. Southern Standard Building Code. 

2. Rules of National Board of Fire Underwriters. 

3. Applicable State Safety Regulations. 

4. Regulations of the State Fire Marshal. 

5. Occupational Safety and Health Act. 

6. Southern Standard Plumbing code. 

7. Southern Standard Gas Code. 

1.12 PURCHASING: 

(a) Subcontracts.  Contractor will not utilize the services of any 

subcontractor without Ingalls Shipbuilding’s consent.  A list of all 

entities with whom Contractor intends to make subcontracts as to any 

portions of the work will be submitted with Contractor’s proposal.  

In the event Contractor subsequently desires to enter into a 

subcontract with any entity not on the aforesaid list, Contractor 

will notify Ingalls Shipbuilding to such effect at any time not 

later than ten (10) days after the latest applicable one of the 

following events: 

1. The date this contract is fully executed: 

2. The date the aforesaid list is submitted; or 

3. The date on which any notification of intent is received. 

Ingalls Shipbuilding may notify Contractor of Ingalls Shipbuilding’s 

disapproval of any subcontractor, and Contractor will thereupon 

refrain from subcontracting of the work to such disapproved 

subcontractor.  Ingalls Shipbuilding will have the right to inspect 

the shops and facilities of any subcontractor or potential 

subcontractor.  Contractor’s agreements with any potential 

subcontractors will make all necessary provisions for Ingalls 

Shipbuilding’s exercise of its rights under this Paragraph 1.12(3). 

(b) Substitution of Materials.  Contractor may submit recommendations 

for alternate materials or equipment to substitute for brands, or 

make, specified on Plans and Specifications.  Ingalls Shipbuilding 

reserves the right to accept or reject any substitutions.  In the 

event the applicable Plans or Specifications provide for any item 

“or equal”, or other undefined equivalence, no item will be deemed 

equivalent or equal unless previously approved as such by Ingalls 

Shipbuilding in writing. 
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1.13 WORKMANSHIP: 

(a) In all cases, extreme care shall be exercised in cutting operations, 

on both existing and new material.  Such operations shall be 

performed under adequate supervision by competent mechanics skilled 

in the applicable trade.  Openings shall be neatly cut and shall be 

kept as small as possible to avoid unnecessary damage.  Careless 

and/or avoidable cutting damage will not be tolerated, and the 

Contractor will be held responsible for such avoidable or willful 

damage. 

(b) All replacing, patching and repairing of all materials and surfaces 

cut or damaged in the execution of the work shall be performed by 

experienced mechanics of the several trades involved.  Such 

replacing, repairing, and/or patching shall be done with the 

applicable materials, in such a manner that all surfaces so replaced 

will, upon completion of the work, match the surrounding similar 

surfaces. 

(c) Where not more specifically described in any of the various sections 

of the Specifications, workmanship shall conform to journeyman 

standards of the trade or trades involved; and shall include all 

items of fabrications, construction and/or installation regularly 

furnished or required for completion (including any finish required 

for successful operation as intended). 

(d) All work shall be executed by mechanics skilled in their respective 

lines of work; no apprentices or helpers will be permitted to 

perform the work of journeymen or master mechanics. 

(e) All work when completed shall present a neat workmanlike appearance. 

(f) Work to be done in Clean Rooms or Dust-Free areas require special 

considerations.  Such requirements are to be in accordance with 

specific instructions and specifications for working within that 

area. 

(g) Contractor shall make or cause to be made all necessary field and 

shop tests and inspections of materials and workmanship in accordance 

with requirements of federal, state and local laws and the 

specifications herein.  Any waiver of inspection must be made in 

writing by Ingalls Shipbuilding.  Report of tests and inspections 

shall be submitted to Ingalls Shipbuilding in duplicate. 

1.14 PROTECTIVE MEASURES: 

The Contractor shall protect the materials and work from deterioration and 

damage during construction and shall store and secure inflammable 

materials from fire, remove oily rags, waste, and refuse from the building 

each night. 

The Contractor shall provide and maintain all temporary walkways, 

roadways, trench covers, barricades, colored lights, danger signals, 

warning signals, and other devices necessary to provide for safety and 

traffic.  All driveways, walks, and other means of access to or within the 

job site or any operating area therein shall be kept clear at all times.  

Protective devices shall be installed in and/or around the construction 

area as specified by the Engineer. 

1.15 SAFETY MEASURES: 

(a) Accident Prevention.  Precaution shall be exercised at all times for 

the protection of persons (including employees) and property, and 

hazardous conditions shall be guarded against or eliminated.  The 

Contractor shall comply with all pertinent provisions of the “Manual 

of Accident Prevention in Construction”, issued by the Associated 
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General Contractors of America, Inc., and shall maintain an accurate 

record of all cases of death, occupational disease, and injury 

requiring medical attention or causing loss of time form work 

arising out of and in the course of employment on work under this 

contract. 

(b) Barricades and Warning Signs.  The Contractor shall provide, erect, 

paint, and maintain all barricades necessary to protect the traffic, 

Ingalls Shipbuilding’s personnel and the public.  Warning signs 

shall be placed where the Contractor is working.  At night, 

sufficient red lights, torches, reflectors or other approved danger 

signals shall be provided where there is any danger to Ingalls 

Shipbuilding personnel or the public.  All barricades and warning 

signs shall meet the approval of the proper authority having 

jurisdiction in the area in which the work is performed. 

(c) Property Control.  All existing machinery, equipment, utilities, 

structures, or property of any description, whether private or 

public, shall be protected at all times unless their removal is 

authorized.  Any property damage shall be satisfactorily repaired by 

the contractor and at the expense of the Contractor. 

1.16 TEMPORARY BUILDINGS: 

Unless otherwise stipulated, the Contractor shall erect at his own 

expense, and remove as required, such temporary storage sheds and offices 

as are necessary for the work.  Such structures shall be subject to the 

approval of Ingalls Shipbuilding. 

1.17 FINAL CLEANING UP: 

(a) Upon completion and before work will be finally accepted and final 

payment made, the Contractor shall clean and remove from the work 

and adjacent property and all areas occupied by him in connection 

with the work; all useless, surplus, excavated or discard materials; 

and all loose material, falsework, temporary structures, machinery 

and equipment. 

The Contractor shall restore in an acceptable manner all property, 

both public and private, which has been damaged during the execution 

of the work, and shall leave the work and sites of structures in a 

neat, presentable condition throughout the project.  Deposition of 

any material on abutting property with or without consent of the 

property owner will not be considered satisfactory method of 

disposal. 

(b) The Contractor shall perform the “cleaning up” work, after the paint 

work has been completed and just prior to the final acceptance of 

the work as a whole; soaps and cleaners shall be of a type which 

will not be injurious to the surfaces of which they are used.  The 

use of acids is prohibited except as set forth in the specification 

and/or as approved. 

1.18 ACCEPTANCE: 

Final acceptance of the work will not be made by Ingalls Shipbuilding 

until all work is completed in accordance with applicable drawings and 

specifications.  Partial occupancy or preliminary use of portions of the 

work does not constitute acceptance. 

1.19 NOTICES AND MODIFICATIONS: 

No notice, order, direction, determination, requirements, consent, 

approval or ratifications given under this Agreement shall be of any effect 

unless confirmed in writing, by Ingalls Shipbuilding Procurement 

Department. 
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1.20 SECURITY PROVISIONS: 

Each of the Contractor’s and/or his subcontractor’s employees shall 

complete a security form or forms furnished to him by Ingalls 

Shipbuilding.  When the completed security forms have been approved by 

Ingalls Shipbuilding, a badge will be issued to the employee, and this 

badge shall be worn on the employee’s outer garment at all times and be 

readily visible to Ingalls Shipbuilding Security Guards.  Failure to have 

a readily visible badge may be cause for Security Department removal of 

employees from Ingalls Shipbuilding’s premises, and the Contractor and/or 

subcontractors shall hold Ingalls Shipbuilding harmless for any lost time 

claims under Ingalls Shipbuilding Security Regulations. 

1.21 EXAMINATION OF SITE: 

Contractor acknowledges that he has carefully examined the location of the 

proposed work and is familiar with all the physical and climatic 

conditions and that such examination has included an inspection of the 

site of the proposed work and the availability of utilities, such as 

sewers, water, steam, gas, and electricity, and has examined the 

specifications in detail and the drawings attached thereto, and that 

Contractor’s proposal was made in accordance therewith. 

1.22 INGALLS SHIPBUILDING PROPRIETARY INFORMATION: 

(a) Proprietary Information for purposes of this contract, means all 

knowledge no matter how communicated or stored Owner furnishes to 

Contractor, including, but not limited to, any item identified in writing 

at the time of disclosure as proprietary and marked with an appropriate 

legend, marking, or stamp identifying the data as Owner’s Proprietary 

Information, and includes any information marked with a restrictive legend 

as prescribed in DFARS 252.227-7013 or 252.227-7014 or in FAR 52.227-14. 

If a separate proprietary information agreement exists between the 

Parties, which relates to the subject matter of this contract, then 

Proprietary Information furnished by one Party to the other Party shall be 

protected pursuant to such proprietary information agreement. 

(b) Contractor will treat all Proprietary Information transferred in 

connection with this contract; all copies of Proprietary Information; and 

all improvements, modifications, and derivations of Proprietary 

Information as Owner’s property regardless of the medium on which such 

Proprietary Information is stored or communicated.  

(c) Contractor may disclose Proprietary Information to its subcontractors 

as required for the performance of this contract, provided each such 

subcontractor first assumes by written agreement the same obligations 

imposed on Contractor under this Contract relating to Owner’s Proprietary 

Information.  

(d) If a separate proprietary information or information exchange and 

non-disclosure agreement relating to the subject matter of this Contract 

exists between the Parties, all data, knowledge and information furnished 

by one Party to the other Party shall be protected pursuant to such 

proprietary information or information exchange and non-disclosure 

agreement.  

(e) If no separate proprietary information or information exchange and 

non-disclosure agreement exists between the Parties, Contractor will keep 

Owner’s Proprietary Information confidential and not disclose Owner’s 

Proprietary Information to any other person without first obtaining 

Owner’s written authorization, except as provided herein. Contractor will 

use Owner’s Proprietary Information only for purposes necessary for 

performing this contract and will return Proprietary Information to Owner 
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upon completion of the work to be performed under this contract unless 

Owner expressly agrees to the contrary in writing.  

(f) If no separate proprietary information or information exchange and 

non-disclosure agreement exists between the Parties, no information 

furnished to Owner (whether documentary, oral, visual or otherwise) shall 

be considered confidential or proprietary or require any particular 

handling or precaution or have any restriction on Owner's right to use, 

modify, reproduce, perform, display, release, or disclose such information 

in whole or in part, in any manner, and for any purpose whatsoever, and to 

have or authorize others to do so.  

(g) No publicity releases may be made by the Contractor regarding the 

construction, the intended use of installation, or disclose the name of 

the owner without the prior written approval of Ingalls Shipbuilding. 

1.23 SUBJECT HEADINGS: 

The subject headings appearing in these Specifications are provided for 

convenience only and they shall not be construed to be a part thereof for 

purposes of interpretation. 

1.24 STARTING, TESTING, AND INSTRUCTION: 

Contractor shall furnish a competent engineer to start and test the 

installation, and to supervise and instruct the Owner’s operator in 

operation and maintenance of the system, during the initial one(1) week 

operating period. 

At completion of the work, Contractor shall furnish six (6) copies of 

written operating instructions, and manufacturer’s descriptive bulletins, 

operating and maintenance manuals and parts lists on all equipment 

installed, each set assembled in a suitable loose-leaf binder. 

1.25 AS-BUILT DRAWINGS: 

Upon completion of the project, the Contractor will furnish a complete set 

of the drawings which formed a part of the contract.  This will include 

all revisions, sketches, etc., which may have been required during the 

construction.  The contractor shall mark these drawings in red pencil, to 

indicate exact, as-installed conditions.  The as-installed conditions 

shall reflect any changes in location or routing which did not follow that 

shown on the contract drawings.  The Contractor shall indicate on these 

drawings the manufacturer, type, model number, capacity, characteristics, 

etc., for main items or equipment.  Should the ultimate capacity of an 

installed item of equipment be greater than that specified, the ultimate 

capacity shall be indicated. 

1.26 CONTRACTOR’S VEHICLES: 

All Contractor vehicles entering the yard for the transportation of 

personnel or carrying job related material, tools and equipment shall be 

owned or leased by the Contractor and shall have a sign affixed with his 

name and address.  All vehicles are subject to search upon leaving the 

yard. 

1.27 REMOVAL OF CONTRACTOR ITEMS: 

It is the Contractor’s responsibility to provide secure storage within the 

yard for tools, equipment, Contractor furnished material and Company 

furnished material that has been accepted by the Contractor.  No material, 

tools, or equipment will be allowed to leave the yard in Contractor 

vehicles unless escorted by a Company Representative with an authorized 

property pass.  To avoid delays of Contractor and Company personnel, no 

material should be brought into the yard that cannot be stored or used the 

same day.  Vehicles should not be used for storage.  Material and 
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equipment exit trips should normally be limited to move-out at the 

conclusion of the Contract. 

1.28 HOUSEKEEPING: 

During the construction period, the material to be used in the work shall 

be kept in an orderly manner, neatly stacked and/or piled.  Periodically, 

or at the discretion of the Engineer, the site and building shall be 

cleared by the Contractor of all scrap or surplus materials, rubbish, and 

debris of all descriptions.  Upon completion of the work of any trade, all 

surplus materials and scrap resulting therefrom shall be removed by the 

Contractor from the job site. 

1.29 LAYOUT OF WORK: 

All dimensions shall be laid out from existing structures.  Contractor 

shall lay out all work from such structures and shall be responsible for 

the accuracy of all lines, grades or elevations established by workmen 

under his jurisdiction. 

1.30 GUARANTEES: 

Contractor shall guarantee all equipment furnished under his Contract for 

a 12 month period (except where other guarantee periods are specified) 

from the date such equipment is placed in operation against defects in 

materials, design, performance and workmanship.  Guarantees shall be 

supported by Manufacturer’s written warranties and signed by an official 

of the manufacturer’s organization. 

1.31 INSPECTIONS AND TESTS: 

(a) Contractor shall give the Engineer sufficient notification of when 

work is ready for inspection and tests.  Tests shall be performed as 

required in the Technical Sections.  All work rejected by the 

Engineer as the result of inspections or tests shall be replaced or 

repaired by the Contractor at no additional cost to the Owner. 

(b) Contractor shall make or cause to be made all necessary field and 

shop tests and inspections, of materials and workmanship, in 

accordance with requirements of federal, state and local laws and 

the specification herein.  Any waiver of inspection must be made in 

writing by Ingalls Shipbuilding.  Report of tests and inspections 

shall be submitted to Ingalls Shipbuilding in duplicate. 

1.32 COMPLIANCE WITH OSHA HAZARD COMMUNICATION STANDARD: 

The Contractor agrees that it will comply with the applicable provisions 

of the Hazard Communication Standard, 29 C.F.R §1910.1200, promulgated by 

the Occupational Safety and Health Administration in accordance with the 

Occupational Safety and Health Act, 29 U.S.C.A §651, et.  Seq.  

Specifically, the Contractor agrees to provide to Ingalls Shipbuilding, 

Material Safety Data Sheets (MSDS’s) for all contract products that are 

hazardous or potentially hazardous chemicals as defined by the Hazard 

Communication Standard.  Further, the Contractor agrees that it will label 

containers of all affected contract products in accordance with the 

labeling requirements of the Hazard Communication Standard. 

The Contractor further agrees that in the event that the Contractor or any 

of its employees enters upon the premises of Ingalls Shipbuilding to 

perform work or render services utilizing, or entailing exposure to, 

hazardous chemicals furnished by the Contractor, the Contractor shall 

provide Ingalls Shipbuilding with Material Safety Data Sheets (MSDS’s) for 

all such hazardous chemicals.  Ingalls Shipbuilding will inform the 

Contractor with employees working at Ingalls Shipbuilding premises of the 

Ingalls Shipbuilding hazardous chemicals the Contractor’s employees may be 
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exposed while performing their work, and Ingalls Shipbuilding will suggest 

appropriate protective measures for the Contractor’s employees. 

 

 

 


